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14-06-200-152A-IR8 5 
 
 

UNITED STATES 6 
DEPARTMENT OF THE INTERIOR 7 

BUREAU OF RECLAMATION 8 
Central Valley Project, California 9 

 
INTERIM RENEWAL CONTRACT BETWEEN THE UNITED STATES 10 

AND 11 
SAN JUAN WATER DISTRICT 12 

PROVIDING FOR PROJECT WATER SERVICE 13 
 

THIS CONTRACT, made this         27th       day of        February       , 2004, in 14 

pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or supplementary 15 

thereto, including, but not limited to, the acts of August 26, 1937 (50 Stat. 844), as amended and 16 

supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, July 2, 1956 (70 Stat. 17 

483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263), as amended and Title XXXIV of 18 

the Act of October 30, 1992 (106 Stat. 4706), all collectively hereinafter referred to as Federal 19 

Reclamation law, between THE UNITED STATES OF AMERICA, hereinafter referred to as the 20 

United States, and SAN JUAN WATER DISTRICT, hereinafter referred to as the Contractor, a public 21 

agency of the State of California, duly organized, existing, and acting pursuant to the laws thereof, 22 

with its principal place of business in Granite Bay, California; 23 

WITNESSETH, That: 24 

EXPLANATORY RECITALS 25 

WHEREAS, the United States and the Contractor entered into an interim renewal 26 

contract identified as Contract No. 14-06-200-152A-IR5, hereinafter referred to as the Interim 27 

Renewal Contract, which provided for the continued water service to the Contractor following 28 

expiration of Contract No. 14-06-200-152A; and 29 
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WHEREAS, the United States and the Contractor have entered into successive 30 

renewals of the Interim Renewal Contract, the most recent of which is Contract No. 14-06-200-31 

152A-IR7, hereinafter referred to as the Existing Interim Renewal Contract from March 1, 2003, 32 

through February 29, 2004; and   33 

WHEREAS, the United States and the Contractor have made significant progress in 34 

their negotiations of a long-term renewal contract, believe that further negotiations on the long-term 35 

renewal contract would be beneficial, and mutually commit to continue to negotiate to seek to reach 36 

agreement, but anticipate that the environmental documentation necessary for execution of any 37 

long-term renewal contract will be delayed at least an additional 7 months, and may be delayed 38 

further for reasons beyond the control of the parties; and  39 

WHEREAS, the Contractor has requested a subsequent interim renewal contract 40 

pursuant to Subdivision (b)(1) of Article 2 of the Interim Renewal Contract and Article 1 of the 41 

Existing Interim Renewal Contract; and   42 

WHEREAS, the United States has determined that the Contractor has to date 43 

fulfilled all of its obligations under the Existing Interim Renewal Contract; and 44 

WHEREAS, the United States is willing to renew the Existing Interim Renewal 45 

Contract pursuant to the terms and conditions set forth below; 46 

NOW, THEREFORE, in consideration of the mutual and dependent covenants 47 

herein contained, it is hereby mutually agreed by the parties hereto as follows: 48 

INCORPORATION AND REVISION OF EXISTING INTERIM RENEWAL CONTRACT 49 

1. The terms and conditions of the Existing Interim Renewal Contract are hereby 50 

incorporated by reference into this Contract with the same force and effect as if they were included 51 

in full text with the exception of Article 1 thereof, which is revised as follows: 52 

(a) The first sentence in Subdivision (a) of Article 1 of the Existing Interim 53 

Renewal Contract is modified as follows:  AThis interim renewal contract shall be effective from 54 
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March 1, 2004, and shall remain in effect through February 28, 2006, and thereafter will be renewed 55 

as described in Subdivision (a) of Article 2 of the Interim Renewal Contract if a long-term renewal 56 

contract has not been executed with an effective commencement date of March 1, 2006; Provided, 57 

that if a long-term renewal contract has been executed with an effective commencement date of 58 

March 1, 2005, this interim renewal contract shall expire on February 28, 2005." 59 

(b) Subdivision (b) of Article 1 of the Existing Interim Renewal Contract is 60 

amended by deleting the date AFebruary 15, 2004,@ and replacing same with the date  61 

AFebruary 15, 2006.@  62 

(c) Subdivision (c) of Article 1 of the Existing Interim Renewal Contract is 63 

amended by deleting the dates AFebruary 1, 2004,@ AFebruary 15, 2004,@ and AFebruary 29, 2004,@ 64 

and replacing same with the dates AFebruary 1, 2006,@ AFebruary 15, 2006,@ and AFebruary 28, 65 

2006,@ respectively.  66 

IN WITNESS WHEREOF, the parties hereto have executed this interim renewal 67 

contract as of the day and year first above written. 68 

THE UNITED STATES OF AMERICA 69 
 
 

 70 
By:       /s/  Kirk C. Rodgers                                        71 

Regional Director, Mid-Pacific Region 72 
Bureau of Reclamation 73 

 

(SEAL)     SAN JUAN WATER DISTRICT 74 
 
 
 

By:       /s/  Dorothy Kilgore                                       75 
               President 76 
 
Attest: 77 
 
 
       /s/  Sue Makimoto                              78 

Secretary 79 


